STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 16/ 05 I'N KINGS COUNTY ABOUT 11.2 KM NORTH 11/ 17/ 05
CONTRACT NUMBER 06- 0A0804 OF CORCORAN FROM 0. 3 KM NORTH OF CONTRACT CODE 'D '
LOCATI ON 06- KI N-43-10. 1/ 10. 6 KANSAS AVENUE TO 0.4 KM SQUTH OF 27 CONTRACT | TEMS
KANSAS AVENUE
I NSTALL TRAFFI C SI GNALS FEDERAL Al D ACST-P043-(034)E

PHG- P043- (034) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 737,000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 3 ENG NEERS EST 608, 127. 00 AMOUNT OVER 63, 107. 00 PERCENT OVER EST 10. 38
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 671, 234. 00 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
2 773,318.50 2 R J BERRY JR INC 559 896- 1680
00433753
P O BOX 468 FAX 559 896-1682
SELMA CA 93662
3 792, 454. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



06- 0A0804
06- KI N-43-1
11/ 16/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 17/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C ELECTRI C COVPANY
VI SALI A CA

APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

K R C SAFETY COVPANY
VI SALI A CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

ELECTRI CAL

EQUI PMENT RENTAL

GRI NDI NG

ERCSI ON CONTRCL

TRAFFI C CONTROL AND S| GNS

STRI PI NG



06- 0A0804 Bl D245

06- KI N-43-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C ELECTRI C COVPANY SI GNAL AND LI GHTI NG
VI SALI A CA
BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT
VI SALI A CA
K C | ENVI RONVENTAL | NC ERCSI ON CONTROL
SAN LU S OBI SPO CA
SAFETY NETWORK TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS
FRESNO CA
WORKS STRI PI NG AND MARKI NG SERVI CE PAVEMENT MARKI NG

VEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C ELECTRI C COVPANY ELECTRI CAL

VI SALI A CA
AUSTI N ENTERPRI SES SVEEEPI NG
BAKERSFI ELD CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER PCLLUTI ON PREVENTI ON PLAN ( PARTI AL)

FOUNTAI N VALLEY CA

K C 1 ENVI RONMENTAL EROSI ON CONTRCL ( PARTI AL)
SAN LU S OBl SPO CA
CONTI NUED ON NEXT PAGE



06- 0A0804
06- KI N-43-1 SUMMARY OF
11/ 16/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4

DDERS
11/ 17/ 05

REMAI NI NG B

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS

STRI PI NG



06- 0A0804 Bl D245

06- KI N-43- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

11/ 16/ 05 11/ 17/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 200. 00 5, 200. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 000. 00 2, 000. 00
4 074041 STREET SWEEPI NG LS LUMP SUM 4,000. 00 4,000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 036. 00 3, 036. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00 8, 000. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 4.1 150. 00 615. 00
9 150742 REMOVE ROADSI DE S| GN EA 4 200. 00 800. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 10, 700 3.00 32, 100. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 1, 900 40. 00 76, 000. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 810 36. 00 29, 160. 00
14 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 5 710. 00 3, 550. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,170 1. 00 1, 170. 00
16 (S) 035779 MYCORRHI ZAL | NOCULUM ( EROSI ON CONTROL) KG 94 16. 00 1, 504. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 17 60. 00 1, 020. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 240 3.00 720. 00
19 390155 ASPHALT CONCRETE ( TYPE A) TONN 1, 600 140. 00 224, 000. 00
20 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 70 100. 00 7, 000. 00
21 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 1. 00 20. 00
22 566011 ROADSI DE SI GN - ONE POST EA 4 250. 00 1, 000. 00
23 705045 600 MM STEEL FLARED END SECTI ON EA 1 2, 800. 00 2, 800. 00
24 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 80 45. 00 3, 600. 00
25 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 7,110 . 90 6, 399. 00
( SPRAYABLE)

26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 640 4.75 3, 040. 00
27 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 174, 500. 00 174, 500. 00

TOTAL 671, 234. 00



06- 0A0804 Bl D245
06- KI N-43-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 16/ 05 11/ 17/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 250. 00 5250. 00 1, 500. 00 1500. 00
2 10, 000. 00 10000. 00 2,000. 00 2000. 00
3 1, 000. 00 2000. 00 400. 00 800. 00
4 10, 000. 00 10000. 00 1, 000. 00 1000. 00
5 5, 000. 00 5000. 00 2, 000. 00 2000. 00
6 50, 000. 00 50000. 00 46, 000. 00 46000. 00
7 10, 000. 00 10000. 00 2,500. 00 2500. 00
8 250. 00 1025. 00 250. 00 1025. 00
9 250. 00 1000. 00 120. 00 480. 00
10 2.00 21400. 00 2.20 23540. 00
11 5, 000. 00 5000. 00 5, 000. 00 5000. 00
12 45. 00 85500. 00 65. 00 123500. 00
13 45. 00 36450. 00 50. 00 40500. 00
14 750. 00 3750. 00 725. 00 3625. 00
15 1.05 1228. 50 2.20 2574.00
16 17. 00 1598. 00 16. 00 1504. 00
17 63. 00 1071. 00 60. 00 1020. 00
18 3.25 780. 00 3. 00 720. 00
19 198. 00 316800. 00 215. 00 344000. 00
20 50. 00 3500. 00 30. 00 2100. 00
21 1.00 20. 00 1.00 20. 00
22 350. 00 1400. 00 200. 00 800. 00
23 1, 000. 00 1000. 00 100. 00 100. 00
24 52.00 4160. 00 50. 00 4000. 00
25 .60 4266. 00 .60 4266. 00
26 4.25 2720. 00 4.50 2880. 00
27 188, 400. 00 188400. 00 175, 000. 00 175000. 00
TOT 773,318.50 792, 454. 00




